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SCOPE

Related Documents: The General Provisions of the Contract, including the General and
Supplementary General Conditions and General Requirements, apply to the work specified
in this Section. ‘

Itis the purpose of this section of the specifications to describe items that are to be included
in the Contractor's proposal as Additive (or Deductive) Alternates.

It is not the intent of this section of the specifications to describe methods of construction or
installation of alternate items, but only to itemize the extent of Alternates. See Drawings for
additional information concerning the extent of Alternates and their locations:

In the event that Alternates are accepted, all provisions of documents, contract drawings,
other contract documents, and the various trade sections of these specifications will govern
any Alternate construction, materials, or equipment.

Alternates may be accepted in any order the Owner selects up to the limit of monies
available.

Each bidder shall state in his proposal the amounts to be added to, or deducted from, the
Base Bid for all Alternates in accordance with the following Alternate proposals.

A bidder may be excluded from consideration for award of the contract if he has not
submitted a price for a particular Alternate that the Owner chooses to accept.

ALTERNATE PROPOSALS

Additive Alternate No. 1: Recycled Crushed Concrete Drive in lieu of Limerock

Provide a figure to be added to the base bid to represent the furnishing of all material, labor,
and miscellaneous incidentals required for the complete installation of Recycled Crushed
Concrete Drive in lieu of Limerock. (Refer to site plan for extent of drive.)

Additive Alternate No. 2: Standing Seam Metal Roof in lieu of Shingles

A) Main Building Concession Stand, Dugout Structure

B) Umpire's Cabin and Bathroom Buildings

Provide a figure to be added to the base bid to represent the furnishing of all material, labor,
and miscellaneous incidentals required for the complete installation of a Standing Seam
Metal Roof System in lieu of Shingles.

Additive Alternate No. 3: Sports Netting

Provide a figure to be added to the base bid to represent the furnishing of all material, labor,
and miscellaneous incidentals required for the complete installation of Sports Netting and
frame system at the home platefinfield sides and overhead. Install protective sports netting
insert with related metal frame at each scoarer’s view port/window (total of 18).

Additive Alternate No. 4: Main Administrative Building Stucco Exterior Finish in lieu of
Painted, Scored CMU
Provide a figure to be added to the base bid to represent the furnishing of all material, labor,
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and miscellaneous incidentals required for the complete installation of a three coat stucco
system with +8” high raised slightly radiused entablatures over each door and window.
Colors and entablature dimension will be provided during shop drawing phase. Final coat of
stucco to be thru the material color.

2.05 Additive Alternate No. 5: Split Face Wainscotting at each Masonry Building
Provide a figure to be added to the base bid to represent furnishing of all material, labor and
miscellaneous incidentals required for the complete installation of +48” high Split Face Block
~ at all Masonry Buildings. Refer to building elevation for exact height.

2.06 Additive Alternate No. 8: Umpire’s Cabin
Provide a figure to be added to the base bid to represent the furnishing of all material, labor,
and miscellaneous incidentals required for the complete installation of an Umpire’s Cabin as
drawn, detailed or inferred. If this alternate is not accepted, contractor to run utilities to the
building pad location and terminate at a tie-in box easily accessible for a future tie-in.

2.07 Additive Alternate No. 7: Umpire’s Bathroom Building
Provide a figure to be added to the base bid to represent the furnishing of all material, labor,
and miscellaneous incidentals required for the complete installation of an Umpire’s Cabin
Bathroom Building as drawn, detailed or inferred. If this alternate is not accepted, contractor
to run sewer, water and electric to a termination point/box for future tie-in. All utilities to be
clearly documented on As-Builts.

2.08 Additive Alternate No. 8: Front Entry Canopy System- Main Building
Provide a figure to be added to the base bid to represent the furnishing of all material, labor,
and miscellaneous incidentals required for the complete installation of a large Front Entry
Canopy System as illustrated at the Add. Alt. exterior building elevation located on Sheet
A51.

2.09 Additive Alternate No. 9: Second Floor Build-Out

Provide a figure to be added to the base bid to represent the furnishing of all material, labor,
and miscellaneous incidentals required for non-structural wall framing around the Stroage
Room and Teleconferencing Room, and intermediate office devisor walls between offices. If
this alternate is not accepted, the second floor space will be left as a shell with six
temporarily mounted fluorescent 2x4 light fixtures secured to the open roof framing.
Contractor to run all electric except to junction boxes at proposed locations and terminate as
required for code.

2.10 Additive Alternate No. 10: Stainless Steel Counters with Integral Stainless Steel Backsplash
in Concession Buildings
Provide a figure to be added to the base bid to represent the furnishing of all material, labor,
and miscellaneous incidentals required for the complete installation of Stainless Steel
Counters with integral Stainless Steel Backsplash at each of the concession stands in lieu of
base bid plastic laminated plywood on exterior grade plywood.

2.11  Additive Alternate No. 11: Freestanding, Pre-Engineered Park Shelter Structure
Provide a figure to be added to the base bid for the furnishing of all material, labor, and
miscellaneous incidentals required for the comlete installation of a Freestanding, Pre-
Engineered Shelter Structure tentatively located adjacent to the parking lot area as noted on
the Architectural site plan. The exact location will be further defined at the time of
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installation. Provide power for one quad exterior electrical outlet.

Additive / Deductive Alternate No. 12: Substitute Sports Lighting System

Provide a figure representing the cost difference to be added to, or deducted from, the base
bid Sports Lighting System provided in Section 16531 of the MEP (Vol Il) project manual for
the furnishing of all labor, material, engineering, warranties and miscellaneous incidentals
required for the complete installation and service interfacing of a complete Sports Lighting
System. A proposed system to have a single warranty equal to or greater than the system
outlined within the bid documents for the installation and performance of the Sports Lighting
System unless clearly identified in a comparison chart of what is specified and what is being
proposed for an easy assessment by the Owner.

If a manufacturer / vendor elects to submit a cost figure for this alternate, their bid must be
accompanied with all support documents, structural and electrical calculations, certifications
and photometric support data, a long range Life Cycle cost analysis, probably 25 years, (or
interpolation) and warranty necessary for the Owner, Architect and Electrical Engineer to
adequately evaluate the features vs. cost associated with the proposed substitute system .
Refer to the check list at the end of Section 16531 of the MEP specifications for a format for
comparison of system as it relates to the system’s performance, operation, and life cycle
cost vs. the proposed substitute system’s initial cost. Note: Proposed system must identify
the deviations between systems to allow the owner to understand what deviations, if any, the
alternate system requires for the price differences being considered that represent the
features unique to the system being proposed.

All costs associated with required engineering to evaluate a vendor’s system as it relates to
the basis for design system will be the responsibility of the contractor. Please complete the
simple check list provided for a vendor’'s use at the end of Sports Lighting Section of the
MEP specifications to expedite the review process.

Additive Alternate No. 13: Spectator Stand Shade Structure over Spectator Seating Areas
Provide a figure to be added to the base bid to represent the furnsihg of all material, labor,
and miscellaneous incidentals required for the complete installation of overhead wood shade
structures as detailed on the drawings for fields 5 through 12 spectator sports seating
areas.Note: Base bid does not include any shade structures. Provide unit pricing to add or
deduct Shade Structures over a single spectator stand area, as a unit price for Owner's
consideration. (Refer to Unit Prices — Section 1026 of this project manual.)

Additive Alternate No. 14: Five (5) 100 gallon Drake EIm Trees

Provide a figure to be added to the base bid to represent the furnishing of all material, labor,
and miscellaneous incidentals required for the complete installation of five (5) 100 gallon
(minimum 16’ tall / 4” diameter) Drake EIm Tree. Locations to be determined prior to
installation. (Refer to Unit Prices — Section 1026 of this project manual for pricing request for
additional mature trees.)

Additive Alternate No. 15: Potable Wells & Pump

Provide a figure to be added to the base bid to represent the furnishing of the additional
material, labor, permitting and miscellaneous incidentals for the complete installation of one
potable well Pump and treatment system to produce 125 gallons per minute for the potable
water system in place of the 60 gallon per minute system that is a part of the base bid.
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Additive Alternate No. 16: Six (6) 30’ Flag Poles
Provide a figure to be added to the base bid to represent the furnishing (6) 30 foot Flag
Poles as described in Section 10950, subsection 2.05 of this project manual.

REQUEST FOR SUBSTITUTIONS

Whenever a material, article or piece of equipment is identified on the Drawings or in the
Specifications by reference to manufacturers’ or vendors’ names, trade names, catalog
numbers, or the like, it is so identified for the purpose of establishing a basis for design
standard, and any material, article, or piece of equipment of other manufacturers or vendors
which will perform adequately the duties imposed by the general design will be considered
equally acceptable provided the material, article, or piece of equipment so proposed is, in
the opinion of the Architect/Engineer, of equal substance, appearance and function. Any
substitution shall be clearly identified to the Architect/Engineer and it shall not be purchased
or installed by the Contractor without the Architect/Engineer’s written approval.

Alternate or substitute products, materials or equipment to be acceptable as a basis for
bidding shall be submitted to the Architect/Engineer for review. This submittal shall include
all pertinent data necessary for comparison to specified items. Submittal and sample must
be presented in a timely manner to allow review and - if approved - notification to all
bidders by written Addendum within four (4) business days prior to the bid date.

Alternate or substitute products deviating from the basis of design requesting consideration
should contain all data necessary for a fair and complete comparison by the Architect and
Engineer. Certain sections of the project manual / specividations may have a specific
prequalification check list or requirements that are to be compelted to expedite the review
process. The Architect and Engineer will not spend exhaustive time searching through
proposals due to poor structuring or incomplete information necessary to conduct a fair
evaluation of a product. Failure to provide the data in the submission may jeopardize its
approval.
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GENERAL CONTRACTOR’S REQUEST FOR SUBSTITUTION FORM

REQUEST NUMBER:

[Submit in Duplicate. Use Separate Form for Each Submittal.]

DATE:

SUBMITTED TO:

PAUL STRESING ASSOCIATES, INC.

[ARCHITECT]

14617 Main Street

Alachua, Florida 32615

(386) 462-6407 / E-mail psa@paulstresingassociates.com

REGARDING:
PROJECT NAME

City of Newberry ¢ Nations Baseball Park PROJECT NO. 10-422

SUBMITTED BY:

[CONTRACTOR]

The Contractor hereby formally requests approval of the following product or system as an approved

substitution.

NAME AND DESCRIPTION OF SPECIFIED PRODUCT OR SYSTEM:

DRAWING SHEET NO.

SPECIFICATION SECTION NO. PAGE(S) PARAGRAPH(S)

DETAIL OR SECTION NO.

SUBSTITUTION / ALTERNATE
Cgl\I:gAD:IcS:-IC-)N SPECIFIED PRODUCT SBEI;I’G I?’:OPOSED
PRODUCT CHARACTERISTICS
Material:
Flammability:

Smoke Density:

Fuel Contributed:

Flame Spread:

Moisture Absorption:

Elasticity:

Water Resistance:

Corrosion Resistance

Substrate Compatibility:

Lifecycle Cost

Quantity
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INSTALLATION ON:

Concrete:

Steel Frames;

Ground / Earth:

Drywall:

TEST REPORTS

Is Exact Condition Covered?

Rated Assembly?

RESTRICTIONS

Substrate:

Floor:

Roof:

Wall (Non-Rated) / (Rated)

OTHER

STRUCTURAL

Wood:

Concrete:

Metal:

ENVIRONMENTAL RESTRICTIONS

Outside Air Temperature:

Inside Air Temperature:

Relative Humidity:

Wind Load & Wind Zone:

Hurricane 150 mph:

Equipment Loads:

Moisture Tests Required?

GUARANTEE/WARRNTY

AVAILABILITY:

COSTS:

REASON FOR NOT GIVING PRIORITY TO SPECIFIED ITEMS:

SUBSTITUTION AFFECTS OTHER MATERIALS OR SYSTEMS:

complete data.]

YES

NO [If yes, attach
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SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR MEP WORK:
YES, NO [If yes, attach complete data.]

SAVINGS OR CREDIT TO OWNER FOR ACCEPTING SUBSTITUTE: $

THE ATTACHED DATA IS FURNISHED HEREWITH TO SUPPORT EVALUATION OF SUBSTITUTE:
CATALOG, DWGS, SAMPLES, TESTS, REPORTS,
- OTHER
Verification of Engineered Interfacing

THE UNDERSIGNED HEREBY CERTIFIES THAT THE SUBSTITUTION HAS BEEN FULLY CHECKED AND
COORDINATED WITH THE CONTRACT DOCUMENTS.

BY:

FIRM NAME

ADDRESS

SUMMARY:
SUBSTITUTION APPROVED: YES OR NO
APPROVED WITH RESTRICTIONS:

1.

2.

3.

RESUBMITTAL REQUIRED: YES OR NO

REMARKS:

(END OF SECTION 01100)
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