1.4

a. Organize door hardware sets in same order as in the Door Hardware Schedule at the end of
Part 3.

3. Content: Include the following information:

Type, style, function, size, label, hand, and finish of each door hardware item.

Manufacturer of each item.

Fastenings and other pertinent information.

Location of each door hardware set, cross-referenced to Drawings, both on the floor plans and
in door and frame schedule.

Explanation of abbreviations, symbols, and codes contained in schedule.

Mounting locations for door hardware.

Door and frame sizes and materials.

Description of each electrified door hardware function, including location, sequence of
operation, and interface with other building control systems.
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1) Sequence of Operation: Include description of component functions that occur in the
following situations: authorized person wants to enter; authorized person wants to
exit; unauthorized person wants to enter; unauthorized person wants to exit.

4. Submittal Sequence: Submit the final Door Hardware Schedule at earliest possible date,
particularly where approval of the Door Hardware Schedule must precede fabrication of other work
that is critical in the Project construction schedule. Include Product Data, Samples, Shop Drawings
of other work affected by door hardware, and other information essential to the coordinated review
of the Door Hardware Schedule.

Keying Schedule: Prepared by or under the supervision of supplier, detailing Owner’s final keying
instructions for locks. Include schematic keying diagram and index each key set to unique door
designations.

Warranties: Special warranties specified in this Section.

QUALITY ASSURANCE

Installer Qualifications: An experienced installer who has completed door hardware similar in material,
design, and extent to that indicated for this Project and whose work has resulted in construction with a
record of successful in-service performance.

Supplier Qualifications: Door hardware supplier with warehousing facilities in Project’s vicinity and who is
or employs a qualified Architectural Hardware Consultant, available during the course of the Work to
consult with Contractor, Architect, and Owner about door hardware and keying.

1. Scheduling Responsibility: Preparation of door hardware and keying schedules.

Architectural Hardware Consultant Qualifications: A person who is currently certified by the Door and
Hardware Institute as an Architectural Hardware Consultant and who is experienced in providing
consulting services for door hardware installations that are comparable in material, design and extent to
that indicated for this Project.
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